Work Order (Bid Form)

Assistance
Program

WORK ORDER INFORMATION
Work Order Name: 14014501989
Work Order Type: Weatherization
Audit Name: 14014S01989

CLIENT INFORMATION
Client Name: 14014S01989 Address: , Unit 1373
Client ID: 14014S01989 Mt. Pleasant, TN 38474

Alt. Client ID: Maury
CLIENT CONTACT INFORMATION

14014S01989 Applicant/Person of
Record
AGENCY INFORMATION
Agency: South Central Human Resource Agency Agency Phone: (931) 433-7182
Address: 1437 Winchester Highway Fax: (931) 438-0074
Fayetteville, TN 37334 Email Address:
Agency Contact: Ford, Duane Work Phone:

Cell Phone: (615) 308-7878
Email Address: Fordd@hughes.net

Company Name & License Number:

Contractor's Signature:

COMMENT
Client Name: 14014S01989 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S0O1989 Work Order Name: 14014S0O1989 Version 8.5.0
Alt. Client ID: Maury Report Run On: 5/21/2010 Page 1 of 6



Measures

Measure 1 Infiltration Redctn Components Inspected

Comment 1. Replace broken/plastic windows. |:|
2. Re-glazed wood windows and caulk storms.
3. Air seal attic access.
4. Air seal closets in bedroom and living room.
5. Air seal w/ mastic return air plenum.
6. Foam plumbing and wiring intrusions.
7.Replace ductwork and mastic registers.

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Miscellaneous Infiltration Reduction Each 1 ‘ H “ H H
Supplies
2 Labor labor Each | | L] | |
Other Detail

| | | ]l | L H |
| | | 1 | | H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 2 Back Door , WS, DS, Lock Components Inspected
Comment I:l
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Doors Back Door , WS, DS, Each 1 ‘ H ‘ ‘ H H ‘
Lock
2 Labor Labor Hour 1| | L] | |
Other Detail
| | | L] | L H |
| | | L] | L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014S01989 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014501989 Work Order Name: 14014S0O1989 Version 8.5.0

Alt. Client ID: Maury Report Run On: 5/21/2010 Page 2 of 6



Measure 3 Side Door- WS, DS, Lock (6) Components Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Doors Side Door - WS, DS, Each 1 ‘ H ‘ ‘ H H ‘
Lock
2 Labor Labor Hour 1| | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 4 DWH Pipe Insulation Components Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Insulation DHW Pipe Insulation Each 1 H “ “ H
All corners must be cut
properly. Refer to
Appendix A- Standards
for Weatherization
Materials and Southeast
Field Guide.
2 Labor DHW Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | ] L] | L H |
| | | L] | L H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014S01989 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014501989 Work Order Name: 14014S0O1989 Version 8.5.0

Alt. Client ID: Maury Report Run On: 5/21/2010 Page 3 of 6



Measure 5 Front Door- WS, DS, Lock Components Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Doors Front Door - WS, DS, Each 1 ‘ H ‘ ‘ H H ‘
Lock
2 Labor Labor Hour 1| | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 6 Install/Replace Heatpump Components Elect.,Central Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Heating Heatpump - 34 kBtu/h Each 1 ‘ H ‘ ‘ H H ‘
Equipment Existing, Consult
Manual J Data
2 Labor Heatpump - 34 kBtu/h Each 1 ‘ H ‘ ‘ H H ‘
Existing, Consult
Manual J Data
Other Detail
| | | ]| | L H |
| | || ]| | L H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: 14014S01989 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014S0O1989 Work Order Name: 14014S0O1989 Version 8.5.0
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Measure 7 Vapor Barrier Needed Components Inspected
(Basement/Crawlspace)
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Basement / crawlspace Each 1 ‘ H ‘ ‘ H H
ltems vapor barrier
2 Labor Labor Hour 1 ‘ H ‘ ‘ H H
Other Detail
| | | L] | L H |
| | | L] | L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Measure 8 Install R19 to floor and band joist Components Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Insulation R19 INSULATION SaqFt 1224 | I | I
2 Labor labor Each ‘ H ‘ ‘ H H
Other Detail
| | | L] | L H |
| | | L] | L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:

Client Name: 14014S01989
Client ID: 14014S01989
Alt. Client ID: Maury

Work Order (Bid Form)
Work Order Name: 14014S0O1989
Report Run On: 5/21/2010

DOE Weatherization Assistant
Version 8.5.0
Page 5 of 6



Measure 9 Fix Improper Venting (Clothes Dryer) Components Inspected

Comment I:l

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Equipment Each 1 ‘ H ‘ ‘ H H ‘
Items
2 Labor Labor Hour 05 | | | | |
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 10 Smoke/ CO2 Detector Combo Components Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Smoke/CO2 Detector Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Items Combo
2 Labor Labor Hour 1| | L] | |
Other Detail
| | | ]| | L H |
| | | L] H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Work Order Grand Total: :| Grand Total: :|
Client Name: 14014S01989 Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 14014501989 Work Order Name: 14014S0O1989 Version 8.5.0
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